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1.0 INTRODUCTION / BACKGROUND 

This contract is issued for the purchase of a double-wide mobile office in support Central 
Plateau Remediation Company (CPCCo) work scope. CPCCo is a prime contractor to the 
Department of Energy (DOE) and all work in this Statement of Work will be performed 
in support of the CPCCo contract with DOE. 

2.0 DESCRIPTION OF WORK – GENERAL  
This SOW is for the purchase and delivery of a double-wide mobile office for the T-Plant 
project, located in the 200W area of the Hanford site.      

3.0 DESCRIPTION OF WORK – SPECIFIC  
The work scope for this activity includes the resources, material and/or equipment 
necessary to provide a purchased trailer to CPCCo for use on the T-Plant project. 
Contractor shall supply and deliver a 24 ft. x 60 ft. office trailer.  The scope of work also 
includes the supply of all associated materials to support the set-up (stairs, blocking, 
leveling, anchoring, sealing, chicken wire, and insulated skirting). Installation of the 
trailer will be performed by others under a separate contract. 
Unless otherwise approved, Contractor shall work in accordance with CPCCo contract 
requirements, operating policies and procedures and shall be responsible for execution of 
the work in accordance with the quality standards and requirements specified for the 
assigned project and facilities. 
Contractor shall provide technically qualified person(s) that work as part of a team under 
the general supervision of CPCCo.  The Contractor shall furnish all necessary labor, 
technical and professional services, supervision, materials, tools, equipment, 
consumables, and payment of any applicable taxes to perform all operations necessary 
and required to perform scope as directed by CPCCo. 

3.1 Preparation Activities  
 Contractor shall be responsible for the following functions, requirements, and design 
criteria preparatory activities: 

A. Prepare and submit required documents listed on the submittal register 
Attachment A. 

B. The Contractor shall submit serial numbers for all trailers. (Attachment A, 
Submittal Register) 

C. Site conditions and known hazards include potential winds and temperatures 
as described in Section 3.8. 

3.2 Mobilization 
Contractor shall secure all necessary transportation permits for delivery from supplier’s 
facility to T-Plant in the 200W area of the Hanford site.  
Contractor must meet all the Department of Transportation (DOT) Federal Motor Carrier 
Safety Regulations (FMCSR) in 49 CFR Parts 40, 382, 383, 387, 390-937. 
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Contractor shall ensure that suspect/counterfeit items, such as non-compliant shackles 
and fasteners with head marks shown on the S/CI fastener head work list are not used and 
brought onto the Hanford site.  

3.3 Delivery of Materials, Supplies, and Coordination of Subcontractors 
Regarding deliveries of materials and supplies, and the coordination with other 
contractors and subcontractors while on the CPCCo Site, Contractor shall: 

A. Coordinate work delivery with the installation contractor in advance. 
B. Arrange for badging through the Contract Specialist. 
C. Communicate any special hazards associated with the delivery or the work (e.g., 

safety, security) 
D. Meet the CPCCo Delivery Point of Contact (DPOC) contact at the designated 

rendezvous point.    
E. Comply with DPOC direction to the specified work location. 
F. Conduct a joint pre-delivery walk down of the work location with the DPOC prior 

to commencing delivery. 
G. The DPOC will be physically present at the delivery site for the entire time a 

delivery or work is being executed to ensure that it is performed safely and in 
accordance with Contract requirements.  Alternate arrangements may be made 
with the approval and concurrence of the CPCCo BTR. 

H. At completion of the delivery, the delivery driver shall exit the work site in a 
timely manner as directed by the DPOC. 

3.4 Handling and Storage of Materials, and Hand Protection  
Contractor shall use all means necessary to protect materials before and during 
installation.   
Contractor shall use gloves (e.g., leather, canvas, cotton, etc. as appropriate for the work 
activity) to prevent and/or protect the hand from abrasions and contusions.  Contractor 
shall utilize gloves that are rated as cut/puncture-resistant for activities that present the 
potential for a cut or puncture to the hand.  Leather gloves are not rated as cut/puncture-
resistant and are not permitted.  Cut-resistant gloves come in different performance 
strengths; Contractor shall ensure that the proper type of gloves has been selected for the 
hazard to be encountered.  CPCCo does not specify or recommend any brand-name 
gloves; but does require these gloves to be rated as cut/puncture resistant. 

3.5 Specific Requirements – One 24 ft. x 60 ft. Office Trailer  
A. The trailer shall have the minimum nominal dimensions of 24 ft. x 60 ft. 
B. The trailer shall have two (2) wall pack HVAC units. 
C. The trailer shall have up to six (6) offices and one (1) self-contained bathroom with a 

kitchenette with sink setup adjacent to the bathroom and an open central bay area. 
D. The trailer shall be designed for a minimum floor live load of 50 lbs. per sq. ft. 
E. The floor finish shall be of commercial grade carpet.   
F. The trailer shall have a minimum of two (2) general use receptacles in each office and 

one (1) general use receptacle on the common room side of each wall office. 
G. The trailer shall have a minimum of three (3) general use receptacles on each east and 

west side wall, in common areas. 
H. Electrical service to operate the units shall be 120/240 VAC, single phase. 
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a. There shall be one (1) tie-in point suitable for service or two (2) service-rated 

disconnects to supply the two units. 
b. Available power at owner interface is 240A, single phase. 

I. The trailer shall have not more than four (4) general use receptacles on each 20 AMP 
circuit. 

J. The trailer shall have two (2) dedicated 20 Amp receptacle circuits labeled for a 
refrigerator and microwave (by kitchenette). 

K. Provide heat trace for freeze protection of piping under the units with heat trace 
thermostat set to begin heating at 40 degrees Fahrenheit.  Provide 120V ground-fault 
equipment protection (GFEP) circuit breaker to power heat trace. All heat trace shall 
have operational light indicator mounded on the exterior of the building. 

L. The trailer shall have skirting to prevent debris accumulation in the crawl space. 
M. Trailer shall have a mechanical room for water tanks and other support devices. 

3.6 Special Requirements  
Trailer furnished by Contractor shall meet the following requirements: 

See: Exhibit A for requested trailer layout. 

A. The unit shall meet the Washington Administrative Code (WAC) 296-150F, for 
Factory Built Housing and Commercial Structures.  The serial numbers of the 
trailer and modular unit manufacturer’s data sheets and associated certifications 
shall be submitted for review in advance of delivery for approval. 

B. Trailer shall have (1) one self-contained bathroom. 
C. The trailer shall meet the NFPA 101 (2009) requirements for “New Business 

Occupancy.”  
D. Trailer shall have a minimum of two (2) NFPA 101, Life Safety Code for New 

Business compliant exterior exits.  NFPA 101 compliant entrance doors with 
exterior lights and stairs are required.  

E. Trailer shall have two (2) outdoor perimeter lighting fixtures, and shall be LED 
type. 

F. Trailer shall have standard indoor lighting. 
G. Stairs and hand rails are to be compliant with NFPA 101, Life Safety Code for 

New Business and any portion of the stairs and /or platform for which the walking 
surface is in excess of 30 inches above grade shall be equipped with 4-inch 
guarding. Platforms must be a minimum of 60 inches by 60 inches. 

H. Doors shall be a minimum of 36 inches in width and have an adjustable door 
closure.  

I. Exterior door hardware to be standard level lock with the doors to each unit keyed 
alike. 

J. Exit signs shall be mounted directly over each door and be NRTL approved or 
listed photo luminescent. 

K. Windows shall meet or exceed trailer manufacturer’s standards. 
L. Standard mini-blinds shall be installed on each window to fit between the window 

frames. 
M. Interior wall and ceiling finish shall be module type Class A, Flame spread rating 

of 25 and Smoke Development rating of 450.  Fire retardant paint is not 
acceptable. 



CPCCo STATEMENT OF WORK 
Purchase of Double-Wide Mobile Office for T-Plant 

   
N. The units shall have transverse type of roof with a low slope pitch of ¼”/12 or a 

CPCCo-approved substitution. 
O. Standard residential rain gutters shall be installed on the entire of roof line above 

the entry door side of the building with one down spout at each end of the gutter 
to direct water away from walkways where feasible. (Not required if the slope of 
the roof is away from exterior doors) 

P. Contractor shall provide all supports, anchorage, and tie downs in accordance 
with trailer manufacturer instructions.  Anchorage design shall be for an ultimate 
design wind speed (peak gust) of 110 mph, Importance Factor “1.0”, and 
Exposure Category “C” in accordance with ASCE-7-10 for wind.  Seismic design 
shall be per IBC 2012, Site Class D, Ss=0.46, and S1=0.15.   

Q. Seal all penetrations to prevent access of cold air and vermin to the underside of 
the unit (vented T111 skirting or like excluded). 

R. The unit shall have a central HVAC system for both heating and cooling.  The 
HVAC unit shall be mounted on the end wall of each module that comprises the 
unit and include its own electrical disconnect.   

S. Trailer wiring and fixtures shall not have any shared neutrals. 
T. All electrical materials and equipment (including HVAC units) shall be listed by a 

Nationally Recognized Testing Laboratory (NRTL) and installed in accordance 
with the listing requirements. 

U. Panel-board loads shall be balanced evenly between the panel-board phases. 
V. Main electrical panels shall be accessible from the interior of the building to shut 

down the HVAC systems in the event of an emergency. 
W. Provide a panel schedule for the electrical distribution panel, filled in with 

connected loads. 
X. Label electrical outlets indicating the panel and circuit number where power 

originates.  Electrical receptacles shall be GFCI as required by code. 
Y. Contractor shall be responsible to suspend delivery of trailer units when winds 

exceed 25 mph.    
Z. The units supplied under this order shall be fully functional (i.e. HVAC units, 

etc.) and prepared to commence operation when delivered.   
AA. The units shall meet all appropriate OSHA, ANSI, DOT, TBC and Federal 

Motor Carrier Commercial Vehicle specifications and regulations for operation.  
Certification at time of shipment is required.  Prior to occupancy of the trailers, 
CPCCo will complete an inspection to ensure compliance.  If trailer does not pass 
inspection, the Contractor shall be responsible for compliance and any incurred 
costs. 

BB. The trailer used in this program shall be new manufactured.  
3.7 Trailer Anchorage Requirements 

Contractor shall provide design and calculations for blocking and anchorage.  The design 
shall be for an ultimate design wind speed (peak gust) of 110 mph, Importance Factor 
“1.0”, and Exposure Category “C” in accordance with ASCE-7-10 for wind and IBC 
2012 – Site Class D, Importance Factor (Ip) = 1.0, Ss = 0.46 and S1 = 0.15 for earthquake 
loads.  Contractor shall submit anchorage and blocking design details and supporting 
calculations sealed by a licensed Professional Engineer in the State of Washington. 
 



CPCCo STATEMENT OF WORK 
Purchase of Double-Wide Mobile Office for T-Plant 

   
3.8 Work Not Included 

A. CPCCo will provide a designated spotter for all deliveries and positioning of the 
trailer. 

B. Trailer set-up and connection to utilities are not included in this Contract work scope. 
C. Office furniture, computers and copiers will be supplied by others. 

3.9 Acceptance Criteria 
Trailer provided shall meet all applicable CPCCo requirements as outlined in this SOW.  
Trailer will be off-loaded at T-Plant in the 200W area of the Hanford site.  It will be 
inspected and if any issues are noted they shall be corrected by Contractor at no cost to 
CPCCo.  

3.10 Organizational Interfaces  
Contractor shall interface with various CPCCo (and other) organizations through the 
CPCCo Contract Specialist, Buyer’s Technical Representative, or Field Work Supervisor, 
as required. 

The Buyer’s Technical Representative (BTR) for this Contract is TBD. 
3.11 Site Coordination Requirements 

Contractor shall coordinate trailer delivery with CPCCo and interface with the trailer 
installation contractor.  

3.12 Work Control Requirements 
Work shall be released and controlled under CPCCo Work Instructions.  Contractor shall 
perform all Hanford-site work under CPCCo supervision.  

3.13 Work Location 
Contractor shall deliver the trailer to T-Plant in the 200W area on the Hanford site.  

3.14 Site Conditions and Known Hazards 
The Hanford site conditions and/or known hazards are weather conditions ranging from -
15 degrees to 115 degrees Fahrenheit with severe winds gusting to around 85 mph. 

4.0 TECHNICAL REQUIREMENTS 
Any proposed Contractor standards, substitutions or deviations from the following 
specified requirements shall be identified and formally submitted with Contractor’s 
proposal for review and approval by CPCCo. 

4.1 Codes and Standards 
All components shall be designed, procured, tested, and/or inspected in accordance with 
recognized industry codes or standards. It is the Contractor's responsibility to identify all 
applicable codes or standards. All components shall be designed, procured, tested, and/or 
inspected in accordance with recognized industry codes or standards. It is the Contractor's 
responsibility to identify all applicable codes or standards that apply to each component. 
Unless specified otherwise, the current edition or revision of the code in effect on the date 
of award shall be used. 
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The following codes and standards shall be used as a minimum: 

o ANSI/IEEE C2-2007, National Electrical Safety Code (NESC). 
o DOE-STD-1066-2012, Fire Protection, Appendix C – Relocatable Structures   
o NFPA 70-2014, National Electric Code (NEC) 
o NFPA 101-2015, Code for Safety to Life from Fire in Buildings and Structures. 
o Washington Administrative Code (WAC) 296-150F, for Factory Built Housing 

and Commercial Structures. 
4.2 Drawings 

Contractor shall provide drawings of the unit by serial number/unit number in electronic 
AutoCAD 2008 and/or PDF.  As a minimum, drawings shall include floor plans, blocking 
plans, tie-down/anchorage details, electrical panel schedules, and locations of HVAC 
units, electrical panels, lights, receptacles, doors, stairs, and tongues.  A general 
arrangement drawing for the trailer shall be developed suitable for indicating at least the 
location of exits, path of egress, and fire extinguishers, first aid equipment, and 
emergency supplies. 

4.3 Electrical Safety Requirements 
A. All electrical control panels and electrical equipment (a general term including 

material, fittings, devices, appliances, luminaries [fixtures], apparatus, and the like 
used as a part of, or in connection with, an electrical installation) delivered or brought 
onto the site in performance of this contract must be labeled by an organization 
currently recognized by OSHA as an NRTL. 

B. All electrical equipment installed as part of this contract must comply with the 
National Electrical Code (NEC), NFPA 70-2014. The Buyer (CPCCo) reserves the 
right to inspect electrical equipment and installations. Contractor is responsible for 
notifying CPCCo when installations are available for inspection.   

C. Electric motors shall be built and manufactured in accordance with NEMA MG-1 or 
listed by an organization currently recognized by OSHA as an NRTL. 

D. Electrical equipment and devices must be Listed or Labeled by UL or another 
organization currently recognized by OSHA as an NRTL. 

a. The Canadian Standard Association (CSA) marking is currently recognized by 
OSHA as an NRTL marking. 

b. The European Union “CE” marking, Directive 93/68EEC, is NOT currently 
recognized by OSHA as an NRTL marking. 

c. The International Electrotechnical Commission (IEC) Standard 60529 for 
enclosures is NOT currently recognized by OSHA as an NRTL label. 

d. Electrical equipment for which there is no listing category must be evaluated 
or tested using a method submitted to and approved by CPCCo prior to 
delivery of the equipment. 

E. Electrical equipment is also subject to the “Counterfeit Suspect Item Program.” 
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5.0 PERSONNEL REQUIREMENTS 
5.1 Training and Qualification 

A. CPCCo General Employee Radiological Training (GERT) is required for this task.  
Evidence of successful completion of employee training shall be provided prior to 
performing work.  

B. Proof of DOT qualifications for trailer delivery drivers shall be provided.  
5.2 Security and Badging Requirements 

A. Contractor staff shall wear CPCCo-issued site security badges while on the Hanford 
site. A minimum of two working days advance notice is needed for site badging. 

B. Contractor staff shall not personally carry or transport prohibited articles on the 
Hanford site. 

5.3 Site Access and Work Hours 
Work on the Hanford site is done on a 4 x 10 schedule.  The standard workday consists of 
ten (10) hours of work between 6:00 AM and 4:30 PM, with one-half hour designated for 
lunch. No work occurs on the non-working Fridays. If schedule alternative is required 
BTR will communicate to Contractor’s contact 

6.0 ENVIRONMENTAL, SAFETY, HEALTH, AND QUALITY REQUIREMENTS 
Contractor shall perform work safely, in a manner that ensures adequate protection for 
employees, the public, and the environment, and shall be accountable for the safe 
performance of work.  Contractor shall comply with, and assist CPCCo in complying 
with Environmental, Safety, Health, and Quality (ESH&Q) requirements of all applicable 
laws, regulations and directives.  
In addition, the following project specific safety requirements are applicable to this 
specific scope of work and are tailored to the hazards and controls applicable to this 
scope of work.  

6.1 Safety Requirements 
A. Contractor and its subcontractors shall be responsible to comply with State, Federal, 

and DOE requirements or regulations.  Where there is a difference in regulations or 
requirements, the most stringent shall apply. 
 

B. Contractor shall take appropriate action, up to and including stopping work, and 
immediately notify the Contract Specialist if an unplanned risk or hazard is 
discovered that is not covered by directions provided by Contract Specialist. This 
action includes notifying the Contract Specialist if the work exposes their workers to 
hazards that require medical monitoring. 

6.2 Quality Assurance and Control 
Contractor shall be responsible for performing quality workmanships and shall conduct 
the quality control measures necessary to ensure work conforms to requirements noted 
within this SOW.  
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6.3 Quality Assurance/Inspection Requirements 

The quality assurance/inspection requirements applicable include an inspection of each 
unit by CPCCo.  

6.4 Environmental Requirements 
Materials supplied or purchased for use in performance of this contract, to the maximum 
extent practical, shall be environmentally preferred as described in 40 CFR 247 and 
including Biobased products as designated by the USDA. www.biopreferred.gov  

In accordance with Federal Acquisition Regulation 52.223-15, Energy Efficiency in 
Energy-Consuming Products, the Contractor shall ensure that energy-consuming products 
are energy efficient products (i.e., ENERGY STAR® products or FEMP-designated 
products) at the time of contract award. 

7.0 SUBMITTALS 
The Contractor submittals identified herein on the Submittal Register shall be submitted 
by the Contractor using the CPCCo Contractor Document Submittal Form (CDSF), A-
6004-757. Instructions for completion of the CDSF are included with the form. When any 
submittal is returned to the Contractor with a request to resubmit, the Contractor shall 
resubmit all corrected documents within the time specified on the returned submittal 
form. 

 

http://www.biopreferred.gov/
https://cpcco.hanford.gov/page.cfm/SafetyReferenceDocuments
https://cpcco.hanford.gov/page.cfm/SafetyReferenceDocuments
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7.1  Submittal Register  

The Contractor shall submit the following documents as part of the proposal or prior to starting work on site. 

Contract Number and Name:   Revision:   

1. 

No. 

2. 

Type, and 
Number of 

Copies 

 

3. 

Technical 
Submittal 

 

4. 

Vendor 
Information 

5. 

Description / Document Title 

6. 

Submittal Date 
(Calendar Days) 

7. 

Approver 
Organizations 

8. 

CPCCo Review 
Time 

 (Work Days) 

9. 

Contract 
Paragraph or 
Requirement 

Reference 

1 APW, E, PDF No No 

Office Trailers Drawings With proposal or 2 
days after Notice 

of Award 

BTR or 
Engineering 5 Days SOW 4.2 

2 APW, E, PDF Yes Yes 

Serial numbers of trailers and 
modular unit manufacturer’s data 
sheets and associated 
certifications  

With proposal or 2 
days after Notice 
of Award 

BTR or 

Engineering 
5 Day SOW 3.6.A. 

3 APW, E, PDF Yes No 

Anchorage and blocking design 
details and supporting 
calculations sealed by a licensed 
Professional Engineer in the State 
of Washington 

2 days prior to 
work on site 

BTR Engineering 5 Days SOW 3.7 



CPCCo STATEMENT OF WORK 
Purchase of Double-Wide Mobile Office for T-Plant 

   

1. Typically, a numerical sequence (i.e., 1, 2, 3).  However, other numbering systems may also be used. 

2. Submittal type, number of copies and format:   

APW Approval Required Prior to Work (CHPRC must approve the Contractor’s submittal prior to the Contractor being authorized to proceed with any 
activity/work associated with the submittal) 

AP Approval Required (CHPRC must approve the Contractor’s submittal, however, work associated with the submittal may proceed prior to CHPRC 
approval) 

Format  Describes the type of submittal required (electronic or printed):  

DWG An AutoCAD drawing using the Hanford standard formatting (See CHPRC-00263, Off-Site Vendor Instructions for the Preparation and Control 
of Engineering Drawing). 

MFC Microsoft Format Compatible application (Word, Excel, Access, PowerPoint) 

MPP Microsoft Project Files 

P6 A Primavera Project Planner schedule 

GEN General or Open Format/Media  

PDF Adobe Acrobat (Portable Document Format) 

E Electronic 

4 APW, E, PDF Yes Yes 
Panel schedule for the electrical 
distribution panel, filled in with 
connected loads.  

5 Days after 
Notice of Award BTR Engineering 5 Days SOW 3.6.U. 

5 APW, E, PDF Yes Yes 

Contractor’s Verification of 
Condition of Structural, Finish, 
Electrical, and Conformance to 
Requirements 

5 Days after 
Notice of Award 

BTR Engineering 
Manager 5 Day SOW 3.6.Z. 
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3. Technical submittals are Engineering or Quality affecting submittals.  A Yes in this column designates the need for formalized comments, and a 

formalized comment disposition process by the Contractor. Examples of Technical Submittals would include Engineering or Fabrication Drawings, or 
Certificates of Conformance.  

4. Vendor Information is for project record purposes.   

5. Description / Document Title.  Describe submittal. 

6. Required submittal date or its relationship to project milestones.  Examples are July 14, 2009, or Award + 15 days, Contract Completion +30 days. 

A Date of Award 
CD Conceptual Design Complete 
PD Preliminary Design Complete 
FD Final Design Complete 
M Mobilization 
SC Start of Construction 
EC End of Construction             

7. Approver Organization.  Examples are Construction Manager, Safety, Quality, Radiation Protection, Waste Management. 

8. The number of work days required for review of the submittal. 

9. Contract Reference:  Cross reference to the Contract requirement that defines this submittal. 
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8.0 DELIVERABLES, PROJECT CONTROLS, MILESTONES, AND 

PERFORMANCE SCHEDULE REQUIREMENTS 
Final acceptance of the trailer will be upon delivery of the units and review and approval 
of certifications, documentation required by this Statement of Work, and a final walk 
down.  In the event that a noncompliance is identified during CPCCo walk-down, 
Contractor shall correct all non-compliances before CPCCo accepts delivery of the 
trailers constituting final acceptance. 

8.2 Milestones      
Anticipated trailers delivery date: December 30, 2022 

8.3 Performance Schedule 
Contractor shall provide a schedule for the delivery of each unit. 

 
  
 

 


	Contractor shall interface with various CPCCo (and other) organizations through the CPCCo Contract Specialist, Buyer’s Technical Representative, or Field Work Supervisor, as required.

